



# WINNEBAGO COUNTY

ILLINOIS

## BID TAB

**25B-2426 RECORDER OFFICE REMODEL**

**BID OPENING - SEPTEMBER 4, 2025 AT 10:00 AM**

VENDOR NAME	ROCKFORD STURCTURES MACHESNEY PARK IL	TILES IN STYLES DBA TAZA SOUTH HOLLAND IL	DPI CONTRUCTION INC PECATONICA IL	RINGLAND-JOHNSON INC CHERRY VALLEY IL	F.C.G. CONSTRUCTION CO ELMHURST IL
LABOR COSTS	\$44,260.00	\$86,833.76	\$71,767.00	<b>\$43,369.00</b>	\$20,999.15
MATERIAL COSTS	\$50,217.00	\$50,653.03	\$43,328.00	<b>\$19,395.00</b>	\$83,966.60
PERMIT COSTS	\$400.00	\$2,500.00	\$2,956.00	<b>\$1,054.00</b>	\$400.00
Other Installation costs (i.e.: other than labor)	\$49,143.00	\$4,736.16	\$36,245.00	<b>\$49,902.00</b>	\$31,799.58
CARPET COSTS	\$48,980.00	INCLUDED IN MATERIALS	\$44,629.00	<b>\$45,980.00</b>	\$22,000.00
TOTAL COST	\$193,000.00	<b>\$144,722.95</b>	\$198,925.00	<b>\$159,700.00</b>	\$159,165.33
Number of Days of Complete	60 DAYS	25 DAYS	90 DAYS	<b>60 DAYS</b>	6-7 WEEKS