

April 19, 2023
Rockford, Illinois

RESOLUTION

No. 23-0405

BLACKHAWK SPRINGS, ESPENSCHIED, & DEER RUN FOREST PRESERVE ROADWAY & PARKING LOT ASPHALT PROJECT

WHEREAS, the Forest Preserves of Winnebago County Board of Commissioners approved the replacement of asphalt on portions of existing roadways and parking lots at Blackhawk Springs, Espenscheid, and Deer Run Forest Preserves as part of the 2023 capital budget; and,

WHEREAS, a mandatory pre-bid meeting was held for each asphalt project with four (4) companies providing project bids, and,

WHEREAS, the qualified low bid was Bel Rock Asphalt Paving, Inc. for the replacement of asphalt roadways and parking lots at Blackhawk Springs, Espenscheid, and Deer Run Forest Preserves; and,

WHEREAS, the total cost as specified is \$73,550.43, which the staff budgeted \$133,000.00 for these projects in the 2023 budget; and,

WHEREAS, staff recommends for an additional 10% contingency provision in case of additional substrate or asphalt is required beyond what was specified; and,

NOW THEREFORE, BE IT RESOLVED, the Board of Commissioners of the Forest Preserves of Winnebago County approves the project for \$73,550.43 from Bel Rock Asphalt Paving, Inc. for the replacement of asphalt roadways and parking lots at Blackhawk Springs, Espenscheid, and Deer Run Forest Preserves with an additional 10% (\$7,355.00) project contingency to be provided.

Voting YES 6

Voting NO 9

The above and foregoing Resolution was adopted this 19th day of April, 2023.

That this Resolution shall be in full force and effect immediately upon its adoption.



Jeff Tilly, President
Board of Commissioners

Forest Preserves of Winnebago County
Asphalt Paving Project – Espenscheid, Blackhawk and Deer Run
Bid FP# 23B-2282
April 12, 2023, 2:00 P.M.

	BelRock	Stentrom	Norwest	Rock Road
ITEM# 1 BLACKHAWK SPRINGS				
Total Cost for Base Project	42,981.52	54,545	52,995	62,184.22
Total Cost for Option 1	1,958.66	3,898	4,430	12,650.30
Total Cost for Base Project & Additional Option 1	44,940.18	58,443	57,425	74,834.52
ITEM# 2 DEER RUN				
Total Cost for Base Project	15,805.97	20,359	20,915	27,834.32
ITEM# 3 ESPENSCHIED				
Total Cost for Base Project	12,040.28	17,339	17,945	25,656.36
Total Cost for Option 1	800	3,848	4,200	8,565.38
Total Cost for Base Project & Option 1	12,840.28	21,187	22,145	34,221.74
COST FOR EXTRA STONE/TON \$	19.00/ton	28.00/ton	25.00/ton	55.00/ton
WORK TO BE COMPLETED BY	10/31/2023	10/31/2023	10/31/2023	10/31/2023
RECEIVED ADDENDUM	1 of 1	1 of 1	1 of 1	1 of 1