



Date: March 27, 2018

RE: Bid No.: 18-2194 Joint Purchase of Seal Coating Services for Various Rockford Park District and Winnebago County Locations
Opening: Wednesday, April 4, 2018 at 2:00 p.m., Rockford Park District, Webbs Norman Center Board Room, 401 S. Main St., Rockford, IL 61101

ADDENDUM NUMBER ONE

This addendum is issued to modify, clarify or correct the original Project Manual and/or Drawings and is hereby made a part of the contract documents. Please attach this addendum to the Project Manuals and Drawings in your possession. Include acknowledgement of this addendum in your bid. Omission of acknowledgement may be cause for rejection of bid. Bidders shall review changes to all portions of work, as changes to one portion may affect work of another.

The following were in attendance at the March 27, 2018 Pre-Bid Conference:

Chris Harris.....	Patriot Pavement
Mary Cofer.....	Countryman Inc.
Curt Countryman	Countryman Inc.
Glenn Cox.....	Image Pros
Shawn Franks.....	Winnebago County
Mark Smith	Rockford Park District
Jacki Minnihan.....	Rockford Park District
Debbie Brooks.....	Rockford Park District

A. INFORMATION:

1. During Pre-Bid discussion a question was posed concerning weekend or weekday operating hours for the Winnebago County projects. It was advised that work should be performed during weekend or off-operating hours. The County is revising this position. Contractor will be allowed to split the lots so a portion can be worked upon while a portion remains operational to the public. Contractor will work with Winnebago County personnel, Shawn Franks at (815) 319-4670 or sfranks@wincoil.us to determine specifics regarding times, locations and roping-off materials that are acceptable to use.

B. CLARIFICATIONS:

1. Site Maps, Page 32: The basketball court at Dahlquist Park is to be included as part of the bid. It is described in the Work Descriptions but was not outlined on the map.

END OF ADDENDUM NUMBER ONE